PROJECT DESCRIPTION
I. GENERAL

This project involves the modification of an existing Traffic Control
Signal at the intersection of US 50 and Keyser Point Drive in
Worcester County. US 50 is assumed to run an east-west direction.

I[T. INTERSECTION OPERATION

1. The intersection is to operate in a NEMA six-phase. fully-actuated
mode. with the US 50 approaches continuing to run concurtrently.
Exclusive left turn phases shall now be provided for both approaches of
UsS 50. The Keyser Point Road approaches shall now run as a minor street
split phase.

2. The existing ful |-trgffic—actuated, eight-phase controlier with gll necessary equipment
housed in a NEMA size "6” base-mounted cabinet shall be utilized at this intersection.

[TI. SPECIAL NOTES

1. All underground and overhead utilities shown on these plans dre schematic only
and may not be complete. The Contractor shall be responsible for notifying Miss Utility
prior to construction so that all utilities may be located in the field. If the Contractor
perceives that a conflict between the utiiities and the traffic signal will occur, the

Contractor shall notify the Project Engineer immediately so that the conflict may be resolved.

EQUIPMENT LIST

B. EQUIPMENT TO BE FURNISHED AND INSTALLED BY
THE S.H.A. SIGNAL SHOP.

DESCRIPTION QUANTITY
Maintenance of tragffic per 1 EA
assignmant,

Furnish and install 8" vehicular 3 EA
traffic signal head section.

Furnish and install 12" vehicular 22 EA
traffic signal head section

Furnish and install electrical 1200 L.F.
cable — 5 conductor (No. 14

AWG).

Furnish and install electrical 465 L.F.
cable — 7 conductor (No. 14

AWG).
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